HOT-MIX BITUMINOUS CONCRETE AND/OR

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
CALL ORDER : 002 CONTRACT ID : T201006108.01 COUNTIES NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT : N2
STATE/FEDERAL AID NO: ERRA-2010(51) CONTRACT TIME : 90 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) ERRA-2010(51)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.
PAVEMENT & REHABILITATION, NORTH VIII, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 01/10/11 to vendor A-DEL CONSTRUCTION CO., INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,366,707.40 114.9752% 100.0000%
1 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 2,058,450.85 100.0000% 86.9753%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 2,072,374.90 100.6764% 87.5636%
3 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 2,087,449.40 101.4088% 88.2006%
4 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 2,090,349.90 101.5497% 88.3231%
5 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 2,181,918.65 105.9981% 92.1922%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 2,224,084.40 108.0465% 93.9738%
7 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 2,277,777.00 110.6549% 96.2424%
I( 0 ) I( 1) I( 2
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 302005 200.000 TON | 40.00000 8000.00] 30.00000 6000.00| 25.00000 5000.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 1050.000 TON | 25.00000 26250.00] 10.00000 10500.00] 15.60000 16380.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 600.000 TON | 60.00000 36000.00] 58.00000 34800.00] 70.00000 42000.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 13350.000 TON | 67.00000 894450.00] 67.00000 894450.00] 70.00000 934500.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0050 402000 100.000 TON | 100.00000 10000.00] 93.00000 9300.00]| 140.00000 14000.00
| | |
| | I

COLD-LAID BITUMINOUS CONCRETE (TRM)



FLAGGER, NEW CASTLE COUNTY, STATE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/10/11
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
CALL ORDER : 002 CONTRACT ID : T201006108.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0060 406001 11000.000 SYIN | 1.50000 16500.00]| 1.00000 11000.00]| 1.50000 16500.00
HOT-MIX PATCHING | |
0070 701010 900.000 LF | 30.00000 27000.00]| 16.00000 14400.00]| 25.90000 23310.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0080 701011 500.000 LF | 30.00000 15000.00]| 19.75000 9875.00| 36.70000 18350.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0090 701022 500.000 LF | 30.00000 15000.00]| 22.00000 11000.00]| 33.90000 16950.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0100 705001 2250.000 SF | 7.00000 15750.00]| 5.00000 11250.00] 7.30000 16425.00
P.C.C. SIDEWALK, 4" | | |
0110 705007 2000.000 SF | 35.00000 70000.00] 25.00000 50000.00] 20.00000 40000.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705524 160.000 SF | 50.00000 8000.00] 40.00000 6400.00| 27.80000 4448.00
DECTABLE WARNINGS RETROFIT | | |
0130 705525 13200.000 SF | 15.00000 198000.00] 13.00000 171600.00]| 9.00000 118800.00
CURB RAMP, TYPE 1 | |
0140 705526 4750.000 SF | 15.00000 71250.00] 13.00000 61750.00]| 9.00000 42750.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0150 705527 1400.000 SF | 15.00000 21000.00] 16.00000 22400.00] 11.00000 15400.00
CURB RAMP, TYPE 5 | |
0160 708500 11.000 EACH | 250.00000 2750.00] 175.00000 1925.00]| 180.00000 1980.00
REPLACING CATCH BASIN GRATES | | |
0170 708504 11.000 EACH | 250.00000 2750.00] 175.00000 1925.00| 195.00000 2145.00
REPLACING CATCH BASIN FRAMES | | |
0180 710001 25.000 EACH | 1000.00000 25000.00] 1000.00000 25000.00] 700.00000 17500.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0190 710002 43.000 EACH | 800.00000 34400.00] 800.00000 34400.00] 500.00000 21500.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 716502 4.000 EACH | 1200.00000 4800.00| 1100.00000 4400.00]| 1900.00000 7600.00
CONVERTING EXISTING CATCH BASIN TO | |
DRAINAGE INLET | |
0210 742500 4450.000 HOUR | 41.67000 185431.50] 41.67000 185431.50] 41.67000 185431.50
FLAGGER, NEW CASTLE COUNTY, STATE | |
0220 742514 445.000 HOUR | 60.42000 26886.90 | 60.42000 26886.90 | 60.42000 26886.90
I I I
I I I

OVERTIME



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/10/11
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
CALL ORDER : 002 CONTRACT ID : T201006108.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0230 743003 120.000 EADY | 30.00000 3600.00] 28.00000 3360.00] 23.00000 2760.00
ARROWPANELS, TYPE C | |
0240 743004 50.000 EADY | 75.00000 3750.00] 50.00000 2500.00] 55.00000 2750.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0250 743005 500.000 EADY | 40.00000 20000.00] 40.00000 20000.00] 36.00000 18000.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0260 743537 70.000 EADY | 110.00000 7700.00| 125.00000 8750.00| 95.00000 6650.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0270 744505 14.000 EACH | 550.00000 7700.00| 229.00000 3206.00] 225.00000 3150.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0280 744520 9.000 EACH | 850.00000 7650.00| 935.00000 8415.00]| 900.00000 8100.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0290 745527 752.000 LF | 15.00000 11280.00 10.60000 7971.20] 10.50000 7896.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0300 745542 405.000 LF | 28.00000 11340.00] 26.50000 10732.50] 26.00000 10530.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0310 745543 103.000 LF | 42.00000 4326.00 | 55.25000 5690.75] 54.00000 5562.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0320 745544 290.000 LF | 9.00000 2610.00] 7.50000 2175.00] 7.40000 2146.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0330 746774 6420.000 LF | 9.00000 57780.00| 7.70000 49434.00] 7.60000 48792.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0340 746776 78.000 EACH | 90.00000 7020.00]| 106.00000 8268.00]| 100.00000 7800.00
LOOP DETECTOR SPLICE | | |
0350 746850 24.000 EACH | 800.00000 19200.00] 690.00000 16560.00] 680.00000 16320.00
POLE BASE, TYPE 4 | |
0360 748015 3350.000 SF | 3.00000 10050.00] 4.25000 14237.50] 4.20000 14070.00
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



CONTRACT TITLE
CALL ORDER :
LETTING DATE

002
12/14/10

SET-ASIDE

PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

NORTH VIII,

CONTRACT ID

DISTRICT

FINAL

2010

T201006108.01

COUNTIES

DATE
PAGE

01/10/11
002 -4

NEW CASTLE

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, 4
0370 748019 200000.000 LF |
TEMPORARY MARKINGS, PAINT, 4" |
0380 748026 6700.000 SF |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND
0390 748506 100000.000 LF |
PERMANENT PAVEMENT STRIPING, EPOXY |
RESIN PAINT, 4" |
0400 758000 550.000 SY |
REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, |
ETC. |
0410 760505 9500.000 SY |
ENTRANCE, DRIVEWAY AND INTERSECTING |
STREET PAVEMENT MILLING SURCHARGE |
0420 760507 257000.000 SYIN |
PROFILE MILLING, HOT-MIX
0430 762001 1250.000 LF |
SAW CUTTING, HOT MIX |
0440 762002 100.000 LF |
SAW CUTTING, CONCRETE, FULL DEPTH |
0450 763000 LUMP |
INITIAL EXPENSE |
0460 763505 1200.000 HOUR |
TRAFFIC OFFICERS |
0470 763643 LUMP |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE |
SECTION TOTALS |
__________________________________________ "
|

CONTRACT TOTALS

0 )

(
ENGINEER'S ESTIMATE

25.

33154.
75.

33154.

.25000

.75000

.00000

.00000

00000

00000

00000

( 1 )

|A-DEL CONSTRUCTION CO INC

|
AMOUNT |

UNIT PRICE AMOUNT |

40000.00] 0.20000 40000.00]
6700.00} 1.05000 7035.00
35000.00} 0.35000 35000.00

| |

13750.00] 9.10000 5005.00

| |

| |

30875.00]| 1.02000 9690.00

| |

192750.00] 0.22000 56540.00
2500.00} 1.35000 1687.50
600.00} 5.00000 500.00
33154.00} 7000.00000 7000.00
90000.00} 75.00000 90000.00
33154.00} 40000.00000 40000.00
2,366,707.40} $ 2,058,450.85}
2,366,707.401 5 2,058,450.85]

éIAMéND)MATERIALS LLC
UNIT PRICE AMOUNT
0.18000 36000.00
1.00000 6700.00
0.35000 35000.00
28.70000 15785.00
2.75000 26125.00
0.21000 53970.00
1.65000 2062.50
3.50000 350.00
20000.00000 20000.00
75.00000 90000.00
44000.00000 44000.00
$ 2,072,374.90
s 2,012,374.90

DBE GOALS

9

9

9 %




TYPE 5

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/10/11
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH VIII, 2010
CALL ORDER 002 CONTRACT 1ID T201006108.01 COUNTIES NEW CASTLE
LETTING DATE 12/14/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| GREGGO & FERRARA INC |CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it
SECTION 0001 Category 0001
| | |
0010 302005 200.000 TON | 33.00000 6600.00| 27.80000 5560.00| 33.00000 6600.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 1050.000 TON | 9.00000 9450.00 | 8.00000 8400.00| 20.00000 21000.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 600.000 TON | 62.00000 37200.00| 70.50000 42300.00] 62.25000 37350.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 13350.000 TON | 66.00000 881100.00] 66.40000 886440.00] 70.55000 941842.50
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0050 402000 100.000 TON | 83.00000 8300.00] 75.00000 7500.00] 95.00000 9500.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 11000.000 SYIN | 0.62000 6820.00| 1.15000 12650.00] 1.05000 11550.00
HOT-MIX PATCHING | | |
0070 701010 900.000 LF | 27.00000 24300.00| 21.25000 19125.00] 24.75000 22275.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0080 701011 500.000 LF | 24.00000 12000.00] 20.85000 10425.00] 23.75000 11875.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0090 701022 500.000 LF | 26.00000 13000.00]| 27.50000 13750.00]| 25.75000 12875.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0100 705001 2250.000 SF | 6.20000 13950.00]| 7.00000 15750.00| 6.15000 13837.50
P.C.C. SIDEWALK, 4" | | |
0110 705007 2000.000 SF | 33.00000 66000.00| 20.00000 40000.00] 33.00000 66000.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705524 160.000 SF | 83.00000 13280.00]| 55.00000 8800.00] 82.50000 13200.00
DECTABLE WARNINGS RETROFIT | | |
0130 705525 13200.000 SF | 14.00000 184800.00| 11.95000 157740.00 | 13.25000 174900.00
CURB RAMP, TYPE 1 | |
0140 705526 4750.000 SF | 14.00000 66500.00] 11.95000 56762.50] 13.25000 62937.50
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0150 705527 1400.000 SF | 14.00000 19600.00] 13.50000 18900.00] 13.25000 18550.00
| | |

CURB RAMP,



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010

DATE
PAGE

01/10/11
002 -6

SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

CALL ORDER : 002 CONTRACT ID : T201006108.01 COUNTIES NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT : N2
SET-ASIDE
I( 3 ) I( 4 ) I( 5 )
| GREGGO & FERRARA INC | CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0160 708500 11.000 EACH | 240.00000 2640.00] 150.00000 1650.00]| 230.00000 2530.00
REPLACING CATCH BASIN GRATES | | |
0170 708504 11.000 EACH | 240.00000 2640.00] 175.00000 1925.00]| 230.00000 2530.00
REPLACING CATCH BASIN FRAMES | | |
0180 710001 25.000 EACH | 830.00000 20750.00]| 725.00000 18125.00]| 825.00000 20625.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0190 710002 43.000 EACH | 470.00000 20210.00] 550.00000 23650.00] 463.00000 19909.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 716502 4.000 EACH | 1100.00000 4400.00]| 1500.00000 6000.00| 1000.00000 4000.00
CONVERTING EXISTING CATCH BASIN TO | |
DRAINAGE INLET | |
0210 742500 4450.000 HOUR | 41.67000 185431.50] 41.67000 185431.50] 41.67000 185431.50
FLAGGER, NEW CASTLE COUNTY, STATE | |
0220 742514 445.000 HOUR | 60.42000 26886.90 | 60.42000 26886.90 | 60.42000 26886.90
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0230 743003 120.000 EADY | 22.00000 2640.00] 25.00000 3000.00] 30.00000 3600.00
ARROWPANELS, TYPE C | | |
0240 743004 50.000 EADY | 75.00000 3750.00] 125.00000 6250.00] 120.00000 6000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0250 743005 500.000 EADY | 31.00000 15500.00]| 50.00000 25000.00] 38.00000 19000.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0260 743537 70.000 EADY | 98.00000 6860.00] 75.00000 5250.00] 135.00000 9450.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0270 744505 14.000 EACH | 310.00000 4340.00| 310.00000 4340.00| 222.00000 3108.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | |
0280 744520 9.000 EACH | 800.00000 7200.00]| 830.00000 7470.00| 905.00000 8145.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0290 745527 752.000 LF | 12.00000 9024.00| 11.25000 8460.00| 10.50000 7896.00
| I |
I I I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/10/11
PAGE : 002 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
CALL ORDER : 002 CONTRACT ID : T201006108.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| GREGGO & FERRARA INC |CIRILLO BROS INC |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0300 745542 405.000 LF | 27.00000 10935.00]| 26.10000 10570.50] 25.75000 10428.75
|

INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010

DATE
PAGE

01/10/11
002 -8

CALL ORDER : 002 CONTRACT ID : T201006108.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| GREGGO & FERRARA INC |CIRILLO BROS INC |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0310 745543 103.000 LF | 47.00000 4841.00] 50.00000 5150.00] 53.50000 5510.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0320 745544 290.000 LF | 11.00000 3190.00] 10.25000 2972.50] 7.25000 2102.50
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0330 746774 6420.000 LF | 8.50000 54570.00| 8.30000 53286.00| 7.50000 48150.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0340 746776 78.000 EACH | 110.00000 8580.00| 100.00000 7800.00| 103.00000 8034.00
LOOP DETECTOR SPLICE | | |
0350 746850 24.000 EACH | 790.00000 18960.00] 770.00000 18480.00] 670.00000 16080.00
POLE BASE, TYPE 4 | |
0360 748015 3350.000 SF | 3.50000 11725.00] 3.50000 11725.00] 3.45000 11557.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0370 748019 200000.000 LF | 0.18000 36000.00] 0.18000 36000.00] 0.18000 36000.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0380 748026 6700.000 SF | 0.78000 5226.00]| 1.00000 6700.00| 0.77000 5159.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0390 748506 100000.000 LF | 0.25000 25000.00] 0.30000 30000.00] 0.25000 25000.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0400 758000 550.000 SY | 22.00000 12100.00] 17.50000 9625.00]| 17.50000 9625.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760505 9500.000 SY | 1.20000 11400.00] 1.50000 14250.00] 1.50000 14250.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | |
0420 760507 257000.000 SYIN | 0.20000 51400.00] 0.45000 115650.00]| 0.22000 56540.00
PROFILE MILLING, HOT-MIX | | |
0430 762001 1250.000 LF | 2.60000 3250.00] 1.00000 1250.00] 1.25000 1562.50
SAW CUTTING, HOT MIX | | |
0440 762002 100.000 LF | 11.00000 1100.00]| 3.50000 350.00] 5.15000 515.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0450 763000 LUMP | 21000.00000 21000.00]| 20000.00000 20000.00]| 65750.00000 65750.00
| | |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010

DATE
PAGE

01/10/11
002 -9

CALL ORDER : 002 CONTRACT ID : T201006108.01 COUNTIES NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT @ N2
SET-ASIDE
I ( 3 ) I( 4 ) I( 5 )
| GREGGO & FERRARA INC | CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0460 763505 1200.000 HOUR | 75.00000 90000.00] 75.00000 90000.00] 75.00000 90000.00
TRAFFIC OFFICERS | |
0470 763643 LUMP | 43000.00000 43000.00] 29000.00000 29000.00| 32250.00000 32250.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | S 2,087,449.40| S 2,090,349.90] S 2,181,918.65
—————————————————————————————————————————— B e e it e
CONTRACT TOTALS | S 2,087,449.40] S 2,090,349.90] S 2,181,918.65

o

DBE GOALS | 9

o°

9 |

9




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
CALL ORDER : 002 CONTRACT ID : T201006108.01
LETTING DATE : 12/14/10 DISTRICT : N2
SET-ASIDE

DATE : 01/10/11
PAGE : 002 -10

COUNTIES : NEW CASTLE

6 ) I( T

(
DAISY CONSTRUCTION COMPANY | AMERICAN INFRASTRUCTURE-MD I

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

|
|
|
I
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, g

ITEM DESCRIPTION QUANTITY
SECTION 0001 Category 0001
| |

0010 302005 200.000 TON | 30.00000 6000.00] 18.00000
GRADED AGGREGATE BASE COURSE, TYPE B |

0020 401696 1050.000 TON | 22.00000 23100.00] 25.00000
ENTRANCE, DRIVEWAY AND | |
INTERSECTINGSTREET PAVING SURCHARGE |

0030 401823 600.000 TON | 84.00000 50400.00] 86.00000
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22, |
PATCHING | |

0040 401833 13350.000 TON | 70.00000 934500.00] 77.60000
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 76-22, (NON- CARBONATE STONE) | |

0050 402000 100.000 TON | 81.00000 8100.00] 95.00000
HOT-MIX BITUMINOUS CONCRETE AND/OR |
COLD-LAID BITUMINOUS CONCRETE (TRM) |

0060 406001 11000.000 SYIN | 2.10000 23100.00]| 0.10000
HOT-MIX PATCHING | |

0070 701010 900.000 LF | 27.45000 24705.00]| 35.00000
PORTLAND CEMENT CONCRETE CURB, TYPE 1 |

0080 701011 500.000 LF | 24.30000 12150.00] 38.00000
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | |

0090 701022 500.000 LF | 26.40000 13200.00] 35.00000
INTEGRAL PORTLAND CEMENT CONCRETE CURB |
AND GUTTER, TYPE 3 | |

0100 705001 2250.000 SF | 6.30000 14175.00] 6.50000
P.C.C. SIDEWALK, 4" | |

0110 705007 2000.000 SF | 33.80000 67600.00| 30.00000
SIDEWALK SURFACE DETECTABLE WARNING |
SYSTEM | |

0120 705524 160.000 sF | 84.00000 13440.00] 50.00000
DECTABLE WARNINGS RETROFIT | |

0130 705525 13200.000 SF | 13.70000 180840.00] 8.00000
CURB RAMP, TYPE 1 | |

0140 705526 4750.000 SF | 13.70000 65075.00] 8.00000
CURB RAMP, TYPE 2, 3, AND/OR 4 | |

0150 705527 1400.000 SF | 13.70000 19180.00] 9.00000

I |

CURB RAMP, TYPE 5

3600.00

26250.00

51600.00

1035960.00

9500.00

1100.00

31500.00

19000.00

17500.00

14625.00

60000.00

8000.00

105600.00

38000.00

12600.00



SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/10/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
CALL ORDER  : 002 CONTRACT ID : T201006108.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|DATISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 708500 11.000 EACH | 240.00000 2640.00] 160.00000 1760.00]|
REPLACING CATCH BASIN GRATES | [ |
0170 708504 11.000 EACH | 240.00000 2640.00] 140.00000 1540.00]
REPLACING CATCH BASIN FRAMES | | |
0180 710001 25.000 EACH | 845.00000 21125.00]| 900.00000 22500.00 |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 43.000 EACH | 475.00000 20425.00] 450.00000 19350.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 716502 4.000 EACH | 1050.00000 4200.00] 1250.00000 5000.00]
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0210 742500 4450.000 HOUR | 41.67000 185431.50] 41.67000 185431.50]
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0220 742514 445.000 HOUR | 60.42000 26886.90]| 60.42000 26886.90]|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0230 743003 120.000 EADY | 20.00000 2400.00] 20.00000 2400.00]
ARROWPANELS, TYPE C | | |
0240 743004 50.000 EADY | 80.00000 4000.00] 80.00000 4000.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0250 743005 500.000 EADY | 40.00000 20000.00]| 20.50000 10250.00 ]|
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0260 743537 70.000 EADY | 225.00000 15750.00 | 280.00000 19600.00 |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0270 744505 14.000 EACH | 228.00000 3192.00] 220.00000 3080.00]
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0280 744520 9.000 EACH | 925.00000 8325.00]| 900.00000 8100.00|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0290 745527 752.000 LF | 11.00000 8272.00]| 10.25000 7708.00|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 002 -12
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
CALL ORDER : 002 CONTRACT ID : T201006108.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I( )
|DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0300 745542 405.000 LF | 26.40000 10692.00 | 25.60000 10368.00
|

INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE
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FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
CALL ORDER : 002 CONTRACT ID : T201006108.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 745543 103.000 LF | 55.00000 5665.00] 53.30000 5489.90]|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0320 745544 290.000 LF | 8.00000 2320.00] 7.30000 2117.00]
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0330 746774 6420.000 LF | 7.70000 49434.00] 7.15000 45903.00|
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0340 746776 78.000 EACH | 105.00000 8190.00] 102.00000 7956.00]
LOOP DETECTOR SPLICE | | |
0350 746850 24.000 EACH | 685.00000 16440.00] 640.00000 15360.00]
POLE BASE, TYPE 4 | | |
0360 748015 3350.000 SF | 3.50000 11725.00] 3.45000 11557.50]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0370 748019 200000.000 LF | 0.18000 36000.00] 0.15000 30000.00]
TEMPORARY MARKINGS, PAINT, 4" | | |
0380 748026 6700.000 SF | 0.78000 5226.00]| 0.25000 1675.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0390 748506 100000.000 LF | 0.25000 25000.00] 0.24000 24000.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0400 758000 550.000 SY | 17.50000 9625.00] 5.00000 2750.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760505 9500.000 SY | 1.60000 15200.00 | 2.00000 19000.00]
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0420 760507 257000.000 SYIN | 0.24000 61680.00 | 0.10000 25700.00]
PROFILE MILLING, HOT-MIX | | |
0430 762001 1250.000 LF | 1.60000 2000.00] 0.25000 312.50]
SAW CUTTING, HOT MIX | | |
0440 762002 100.000 LF | 3.00000 300.00] 0.50000 50.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0450 763000 LUMP | 38000.00000 38000.00| 82000.00000 82000.00]
| | |

INITIAL EXPENSE
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CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
CALL ORDER 1 002 CONTRACT ID : T201006108.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/14/10 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0460 763505 1200.000 HOUR | 75.00000 90000.00 | 75.00000 90000.00 |
TRAFFIC OFFICERS | | |
0470 763643 LUMP | 55735.00000 55735.00| 151096.70000 151096.70]
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 2,224,084.40] $ 2,277,777.00] $
—————————————————————————————————————————— ——_—
CONTRACT TOTALS | $ 2,224,084.40] $ 2,277,777.00] $

DBE GOALS |

9

o

9

o

o




